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( a ) Direct Project Administration Costs
1 - Administration 18,676 0 0 18,676
2 - Labor Compliance Program 20,000 0 0 20,000
3 - Reporting 2,791 0 0 2,791
Subtotal 41,467 0 0 41,467 0.00%

 ( b ) Land Purchase/Easement 0 0 0 0 0.00%

( c )
Planning/Design/Engineering       
Environmental Documentation

4 - Assessment and Evaluation 63,505 0 0 63,505
5 - Final Design 571,546 0 0 571,546
6 - Environmental Documentation 0 0 0 0
7 - Permitting 24,000 0 0 24,000
Subtotal 659,051 0 0 659,051 0.00%

( d ) Construction/Implementation
8 - Construction Contracting 0 17,779 0 17,779
9 - Construction 

    9.1 Basins:
   1 - Concrete Pipe 0 147,777 0 147,777
   2 - Manhole 0 11,880 0 11,880
   3 - Inlet 0 2,970 0 2,970
   4 - Outfall Structure 0 28,710 0 28,710
   5 - Excavation/Rough Grading 0 275,121 0 275,121
   6 - Pump Station 0 272,250 0 272,250
   7 - Basin Landscaping 0 123,750 0 123,750
   8 - Irrigation Pump 0 49,500 0 49,500

    9.2 Connecting Pipeline:
   1 - Concrete Pipe 0 480,209 0 480,209
   2 - Manhole 0 106,920 0 106,920
   3 - Inlet 0 41,580 0 41,580
   4 - Clearing and Grubbing 0 10,890 0 10,890
   5 - Pavement Restoration 0 98,644 0 98,644
   6 - Concrete Canal Lining 0 25,987 0 25,987
   7 - Non-Potable Supply Line 0 83,853 0 83,853
   Subtotal 0 1,777,820 0 1,777,820
   8 - Miscellaneous 0 266,673 0 266,673
   9 - Contract Y-62 498,263 0 0 498,263
   10 - Contract BO-20 90,960 0 0 90,960
   11 - Fancher Basin Improvements 838,937 0 0 838,937

Total Construction 1,428,160 2,044,493 0 3,472,653 58.87%

( e )
10 - Environmental Compliance/Mitigation 
Enhancement 14,552 0 0 14,552 0.00%

( f ) 11 - Construction Administration 17,857 84,368 0 102,225 82.53%

( g) Other Costs 70,000 0 0 70,000 0.00%

( h ) Construction/Implementation Contingency 0 102,225 0 102,225 100.00%

( I )
Grand Total (Sum rows (a) through (h) for 
each column)

2,231,087 2,231,086 0 4,462,173
50.00%

   1.      See detailed cost breakdown attached.
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